



# MOJAZ Support Program

## Terms of Reference

### Training on Livestock Value Chain (LVC)

---

## 1. General

MOJAZ Support Program (MSP) is a Section 42 Company registered with Securities and Exchange Commission of Pakistan. In addition to traditional microcredit services, MSP also provides non-financial services to its beneficiaries. MSP is currently working in 4 districts of Punjab (Narowal, Sialkot, Sheikhpura and Muzzafargarh) with approximately 30,000 plus clients and 800 Million OLP. With the support of Pakistan Microfinance Investment Company, MSP is aiming to impart business development training for its clients/beneficiaries.

This consultancy will comprise of preparing the content/training materials as well as imparting training to **1,000** farmers from the districts of Narowal, Sialkot and Muzaffargarh during the period of **November 01, 2019 to December 31, 2019**. The administrative and operational arrangement will be made by MOJAZ Support Program.

## 2. Objective of the Training

- The aim of the livestock value chain training is to provide training to **1,000** small farmers (including 500 graduation clients). The Livestock Value Chain project will include trainings on best practices in livestock management for herders engaged in keeping livestock for fattening purposes (sacrificial and/or meat purpose) and training on dairy best practices for small farmers.
- The trainings will help the farmers in building quality and cost-effective animal sheds, provide improved feed to animals, treat diseases in an apt manner, and learn hygienic milk extraction methods.

### 2.1 Scheduling

The trainer is expected to conduct this one day training for the **20** batches of clients (each batch will consist of **50** clients) during the period of **November 01, 2019 to December 31, 2019**.

### 2.2 Materials Utilized

- Visual aids (PowerPoint, videos, charts, pictures & others).
- Printed materials (training book, handbooks, manuals, handouts).
- Exercise materials (instructions, props, etc)

### 2.3 Participants

The participants of the trainings will be **1000** small farmers (including 500 graduation clients) engaged in different occupations of livestock.

### **3. Main Topics of Trainings**

- Livestock management for herders
- Dairy best practices for small farmers
- Building quality and cost-effective animals sheds
- Improved feed to animals
- Treat animal diseases in an apt manner
- Learn hygienic milk extraction methods

### **4. Tasks and Objectives of the Trainer**

#### **Task 1: Develop Training Objectives, Content and Methodology**

- In close coordination with the MSP coordinator, provide input and advice to determine overall objectives of course, key content areas and strategy and methodology for presentation
- Prepare draft agendas, course outlines and similar planning materials.

#### **Task 2: Evaluate, Research and Gather Information**

- Review online course training materials to evaluate whether they adequately cover the objectives of the course.
- Conduct research and gather materials from wide-ranging sources to ensure course content reflects the latest developments within the international community on the subject matter.

#### **Task 3: Prepare Training Materials**

- Based on materials gathered in task 2, prepare presentation material, including PowerPoint slides, audio-visual aids and lesson plans/lecture notes for each presentation.
- Based on materials gathered in task 3, prepare standard materials for participants, such as a training guidebook/manual and/or binder with all related handouts and other materials.
- Assume responsibility for copying and assembling all course and related materials for participants, resource persons, and transporting these to the training location.
- Prepare other props and audio-visual aids.
- Prepare standard briefing kits for the presenters of each course topic.

#### **Task 4: Design Interactive Exercises**

- Design a range of realistic interactive exercises
- Revise and update existing exercises and simulations as needed.
- Prepare instructions, role descriptions and other materials.

### **Task 5: Act as Lead Facilitator for the Course**

- Ensure that administrative norms such as schedule, breaks, timeliness etc. are understood and adhered to.
- Ensure that the training sessions are linked together and integrated into a coherent whole.
- Coordinate day-to-day activities of the training, including briefing, supporting and coordinating other training resource persons and facilitators.
- Facilitate and run various exercises relating to the subject material.
- Facilitate and lead group discussions related to the training material.
- Establish and maintain a learning atmosphere characterized by intellectual inquiry and openness, mutual respect and fun.

### **Task 6: Submit Evaluation Report**

- Submit an evaluation report upon completion of training.
- The report should analyze and assess participant evaluations.
- The report should identify problem areas and make suggestions for improvement.
- The report should assess the training's overall success in meeting objectives and is considered an essential part of evaluating the curriculum and pedagogical approaches.

## **5. Responsibilities of the Contractor and MOJAZ Support Program**

The selected company or individual will be responsible for:

- Identifying by name of at least 2 to 3 individuals, primary and secondary, as focal persons responsible for the terms of reference above. Both persons should have the background, qualifications and skills required to accomplish these terms of reference, in terms of both facilitation skills and familiarity with the subject matter.
- Providing facilitators to conduct each training. (MSP reserves the right to specify which facilitator and whether one facilitator or two will be needed for the training, and to include a further co-facilitator arranged independently by the MSP if deemed appropriate. These details will be determined during the planning stage of training with consultation occurring with the contractor at as early a stage as possible).
- Producing the training materials (color printing, copying and binding the manuals) and transporting of the manuals to the training location.
- Identification of overall planning factors (anticipated trainings, dates, locations and facilitators needed) at the earliest stage possible.
- Determining overall course objectives (in consultation with the contractor).

- Determining course participation.
- Determining expert resource persons needed (in consultation with the contractor).
- Providing overall coordination and liaison among resource persons, partners and service providers (with contractor providing advice and support).
- Identifying suitable facilities for conducting the trainings (in consultation with the contractor).
- Specific timing and venue of training will be determined in consultation with the contractor at the earliest stage possible.
- Making payments for meeting facilities. The selected contractor will not be responsible for payments to hotels and other training venues.

## 6. Deliverables

- A. Development of training manual for livestock development covering topics elaborated in point 3 above.
- B. Conducting one day training for **20** batches (each batch will consist of **50** farmers) during the period of **November 01, 2019 to December 31, 2019**.
- C. A comprehensive Training report to be submitted within 15 days following conclusion of the trainings.

### **Consultancy Firm or Individual Profile:**

- Firm / individual consultant should be well versed with the subject and have experience of imparting/conducting similar trainings in last one year.

### **Other Terms and Conditions:**

- MSP reserves the right to amend the requirements, cancel or postpone the recruitment, approve or reject any proposal without assigning any reason thereof.
- Technical and Financial Proposal should be submitted to the undersigned within 15 days of this publication.

**Applicants may send their proposals at MOJAZ Support Program  
Head Office, opposite old DC House Narowal.  
Ph. # 0542-412313 Website: [www.mojaz.org](http://www.mojaz.org)**